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CONTRACT NO: DACA81-99-C-0059/A59 Cl.# 4 Sheet 1 of 2
PROFIT EVALUATION SHEET-NEGOTIATED ACT!ONS _

FACTOR RATE | WT. {EVALUATION VALUE
Degree of Risk. Where the work involves no 0.03 Very low
risk or the degree of risk is very small the 0.05 Mod low
weighting should be .03 as the degree of 20 | 0.075 Average 1.500
risk increases the weighting should be 0.11 Mod high
increased to a maximum of .12. Lump sum 0.12 High

items will generally have a higher weighted
value than provided. Other things to
consider: the portion of the work to be done
by subcontractors; nature of the works;
Where the work is to be performed:;
reasonableness of negotiated costs; amount
of labor included in costs; whether the
negotiation is before or after the performance
of the work, etc.

Relative Difficulty of Work. If the work is most 0.03 Very simple

difficult and complex, the weighting should be 0.05 Simple

.12 and should be propertionately reduced to 15 1 0.075 Average 1.125
.03 on the simplest of jobs. This factor is tied 0.11 Complex

to, some extent, to the degree of risk. 0.12 Very complex

Some things to consider: the nature of the
work, the contractor,the location, the time, etc.

Size of job. All work not in excess of $100,000 0.12 0-0.1 mil,

shall be weighted at .12, Work estimated 0.11 0.1-1.0" 1.650
between $100,000 and $5,000,000 shall be 0.10 1.0-2.0" '
proportinately weighted from .12 to .05. 0.09 20-25"

Work from $5,000,000 to $10,000,000 shall 15 0.08 2.5-3.5"

be weighted at .04, and work in excess of 0.07 3.5-40"
$10,000,000 at .03. 0.06 40-4.5"

0.05 4.5-5.0"
0.04 50-10.0"
0.03 [More than 10 mil.

Page Total| 4.275
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PROFIT EVALUATION SHEET-NEGOTIATED ACT'NS

FACTOR Rate | WT. EVALUATION | VALUE
Periods of performance. Job in excess of 24 0.03 Short
months are to be weighted at .12. Jobs to a 0.05 Mod short 0.750
minimum of .03 for jobs which do not exceed 15 | 0.08 Average
30 days. No weight will be considered where 0.10 Mod long
additional time is not required. 0.12 Long
Contractors Investment. To be weighted 0.03 None
from .03 to .12 on the basis of below to 0.05 Little
average and above average. Thing to 5 0.075 Average 0.375
consider: amount of subcontracting; 0.09 Mod high
mobilization payment items, Government- 0.12 High

furnished property, method of making
progress payments, etc.

Assistance by Government, To be weighted 0.12 None 0.600
from .12 to .03 on the basis of average to 0.09 Small

above average. Things to consider: use of 5 0.07 Moderate
Government-owned property, equipment and 0.05 Mod large

facilities; expediting assistance, etc. 0.03 Large
Subcontracting. Weigh inversely to the 0.12 0%

amount of subcontracting. Where 809% or 0.10 +0-209%,

more of the work is to be subcontracted, the 25 0.08 +20-409%, 2.000
weighting is to be .03 and such weighting the 0.05 +40-60%

work is performed by the contractor's own 0.03 +60-80%,

forces.

Page Total| 3.725
Profit developed by % TOTAL 8.000
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